STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 04/ 28/ 04 I N MENDOCI NO COUNTY NEAR ROCKPORT 04/ 29/ 04
CONTRACT NUMBER 01-411224 FROM JUAN CREEK BRI DGE TO USAL ROAD CONTRACT CODE 'G '
LOCATI ON 01- MEN-1-82.9/90.9 19 CONTRACT | TEMS

RESURFACE EXI STI NG H G-MAY FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGOSALS | SSUED 6 FUND TOTAL HMVL 0 TOTAL NUMBER OF WORKI NG DAYS 30
NUMBER OF BI DDERS 5 ENG NEERS EST 745, 000. 00 AMOUNT OVER 67, 905. 00 PERCENT OVER EST 9.11
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 812, 905. 00 4 MERCER FRASER COVPANY 707 443-6371 CC PREF CLAI MED
00105709
P O BOX 1007 FAX 707 443-0277
EUREKA CA 95502-1006
2 889, 957. 00 1 MENDCCI NO CONSTRUCTI ON 707 459-2377 SB PREF CLAI MED
SERVI CES | NC 00443396
P O BOX 1517 FAX 707 459-0644 BID IS OVER SBP
WLLITS CA 95490 PREFERENCE LIM TS
3 894, 727. 00 5 ARGONAUT CONSTRUCTORS 707 542-4862 CC PREF CLAI MED
00171432
P O BOX 639 FAX 707 542-4897
SANTA ROSA CA 95402
4 899, 517. 00 2 J A GONSALVES AND SON 707 258-6261 SB PREF CLAI MED
CONSTRUCTI ON | NC 00676166
P O BOX 6553 FAX 707 258-1240 BID IS OVER SBP
NAPA CA 94581- 1553 PREFERENCE LIM TS
5 999, 825. 00 3 GRANI TE CONSTRUCTI ON  COVPANY 831 724-1011 CC PREF CLAI MED
00000089
P O BOX 50085 FAX 831 768-4021

WATSONVI LLE CA 95077- 5085



01-411224 Bl D245

01- MEN-1-82 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

04/ 28/ 04 04/ 29/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 APEX FENCE COVPANY ITEM5S 6, 9 AND 14
P O BOX 545
ANDERSON CA 96007
APPLY A LI NE ITEM5S 7, 8 AND 15 THRU 19
REDDI NG CA
TRAFFI C SOLUTI ONS I TEM 3

4439 TENAYA COURT
REDDI NG CA



01-411224
01- MEN-1-82
04/ 28/ 04

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 3

04/ 29/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ANRAK CORPCRATI ON
SACRAMENTO CA

APEX FENCE
ANDERSON CA

PRI CE STRI PI NG
CRESCENT CITY CA

Bl DDER | D NAME AND ADDRESS

COLD PLANE ASPHALT CONCRETE

VETAL BEAM GUARD RAI L

STRI PI NG AND PAVEMENT MARKERS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

APEX FENCE
ANDERSON CA

APPLY A LI NE
REDDI NG CA

TI TAN
REDDI NG CA

TRAFFI C SOLUTI ONS
REDDI NG CA

W NDSOR FUEL CO
W NDSOR CA

ITEMS 6, 9 AND 14

ITEM5S 7, 8 AND 15 THRU 19

I TEM 1

| TEM 3

| TEM 13 ( PARTI AL)



01-411224
01- MEN-1-82 SUMMARY OF
04/ 28/ 04

Bl DDER | D

LI' ST OF

NAME AND ADDRESS

Bl D245
REMAI NI NG BI DDERS PAGE 4

04/ 29/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 APEX FENCE VETAL BEAM GUARD RAI L
19896 ALEXANDER AVE
ANDERSON CA 96007
APPLY A LI NE STRI PI NG
REDDI NG CA 96001
TAKAKO TRAFFI C CONTROL TRAFFI C CONTROL ( PARTI AL)
P O BOX 1200
MOUNTAI N RANCH CA 95246
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 APEX FENCE COVPANY VETAL BEAM GUARD RAI L

ANDERSON CA 96007

APPLY A LINE I NC
REDDI NG CA 96001

TRAFFI C SOLUTI ONS | NC
REDDI NG CA 96003

STRI PI NG

CONSTRUCTI ON AREA SI GNS AND CHANGEABLE MESSAGE SI GNS



01-411224 Bl D245

01- MEN-1-82 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
04/ 28/ 04 04/ 29/ 04
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 500. 00* 500. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 2, 000. 00* 2, 000. 00
3 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 3, 000. 00* 3, 000. 00
4 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 53, 000. 00* 53, 000. 00
5 ( 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 2 2, 000. 00 4, 000. 00
6 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 46 20. 00 920. 00
7 (S) 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 420 6. 00 2,520.00
8 (S) 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG MR 8 175. 00 1, 400. 00
9 (S) 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 150 85. 00 12, 750. 00
10 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT 4 740 21.00 15, 540. 00
11 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG TONN 1,370 30. 00 41, 100. 00
12 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 220 270. 00 59, 400. 00
13 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 7,480 75. 00 561, 000. 00
14 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 4 2, 000. 00 8, 000. 00
15 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M 8 25.00 200. 00
16 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 46, 300 .75 34,725. 00
17 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 210 2.00 420. 00
18 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 560 2.00 1,120. 00
(BROKEN 10.98 M- 3.66 M
19 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) M 3, 480 3.25 11, 310. 00

TOTAL 812, 905. 00



01-411224 Bl D245

01- MEN-1-82 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
04/ 28/ 04 04/ 29/ 04
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 1, 350. 00* 1350. 00 1, 000. 00* 1000. 00 8, 500. 00* 8500. 00 1, 500. 00* 1500. 00
2 1, 700. 00~ 1700. 00 2, 500. 00* 2500. 00 1, 500. 00~ 1500. 00 3, 100. 00~ 3100. 00
3 3, 750. 00* 3750. 00 7,500. 00* 7500. 00 15, 000. 00* 15000. 00 11, 000. 00* 11000. 00
4 80, 092. 00* 80092. 00 39, 372. 00* 39372. 00 41, 000. 00* 41000. 00 105, 000. 00* 105000. 00
5 1, 400. 00 2800. 00 2,500. 00 5000. 00 2,500. 00 5000. 00 10, 000. 00 20000. 00
6 21.00 966. 00 20. 00 920. 00 30. 00 1380. 00 20. 00 920. 00
7 3.00 1260. 00 5.25 2205. 00 6. 00 2520. 00 5.25 2205. 00
8 25. 00 200. 00 175. 00 1400. 00 200. 00 1600. 00 175. 00 1400. 00
9 85. 00 12750. 00 85. 00 12750. 00 100. 00 15000. 00 85. 00 12750. 00
10 9. 00 6660. 00 8. 00 5920. 00 10. 00 7400. 00 16. 00 11840. 00
11 30. 00 41100. 00 30. 00 41100. 00 33. 00 45210. 00 45. 00 61650. 00
12 300. 00 66000. 00 320. 00 70400. 00 400. 00 88000. 00 460. 00 101200. 00
13 82. 00 613360. 00 87. 00 650760. 00 80. 40 601392. 00 82. 00 613360. 00
14 1, 950. 00 7800. 00 1, 900. 00 7600. 00 2,500. 00 10000. 00 1, 900. 00 7600. 00
15 25.00 200. 00 130. 00 1040. 00 150. 00 1200. 00 130. 00 1040. 00
16 .90 41670. 00 .70 32410. 00 .85 39355. 00 .70 32410. 00
17 .90 189. 00 2.00 420. 00 2.00 420. 00 2.00 420. 00
18 .50 280. 00 2.00 1120. 00 2.00 1120. 00 2.00 1120. 00
19 2.25 7830. 00 3.25 11310. 00 4.00 13920. 00 3.25 11310. 00
TOT 889, 957. 00 894, 727. 00 899, 517. 00 999, 825. 00



